SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 237 CONTRACT ID : R -35350-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 111-04715 STOCKPILED MATERIAL 200.000 CYs
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 362.000 SYS
13 202-02279 CURB AND GUTTER, REMOVE 39.000 LEFT
14 202-52710 SIDEWALK CONCRETE, REMOVE 16.000 SYS
15 203-02000 EXCAVATION, COMMON 5,400.000 CYs
16 203-02070 BORROW 5,300.000 CYS
17 205-06937 TEMPORARY SILT FENCE 8,380.000 LET
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 404.000 LEFT
19 207-08264 SUBGRADE TREATMENT, TYPE II 114.000 SYS
20 207-08265 SUBGRADE TREATMENT, TYPE IIA 8,670.000 SYS
21 211-09265 STRUCTURE BACKFILL, TYPE 2 22.000 CYS
22 303-01180 COMPACTED AGGREGATE NO. 53 350.000 TON
23 603-06065 FENCE, CHAIN LINK, RESET 1,000.000 LFT
24 604-05528 HMA FOR SIDEWALK 1,600.000 TON
25 604-06070 SIDEWALK, CONCRETE 10.000 SYS
26 604-07092 BED COURSE MATERIAL 2,636.000 TON
27 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
28 604-07901 CURB RAMP, CONCRETE, G 2.000 SYS
29 604-07902 CURB RAMP, CONCRETE, H 1.000 SYS
30 605-06140 CURB AND GUTTER, CONCRETE 32.000 LEFT
31 610-08446 PCCP FOR APPROACHES, 6 IN. 371.000 SYS
32 616-02320 GEOTEXTILES 3,360.000 SYS
33 616-06405 RIPRAP, REVETMENT 304.000 TON
34 618-03812 BENCH 2.000 EACH
35 618-97672 TRASH RECEPTACLE 2.000 EACH
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-02770 EROSION CONTROL BLANKET 27,104.000 SYS
38 621-06559 MULCHED SEEDING R 27,104.000 SYS
39 628-09401 FIELD OFFICE, A 13.000 MOS
40 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
41 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
42  628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
43 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 13.000 MOS
44  628-11977 COMPUTER SYSTEM 1.000 EACH
45 712-03862 PREFABRICATED BRIDGE LUMP LUMP
46 712-03862 PREFABRICATED BRIDGE LUMP LUMP
47 712-03862 PREFABRICATED BRIDGE LUMP LUMP
48 712-03862 PREFABRICATED BRIDGE LUMP LUMP
49 712-03862 PREFABRICATED BRIDGE LUMP LUMP
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CALL ORDER  : 237 CONTRACT ID R -35350-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 712-03862 PREFABRICATED BRIDGE LUMP LUMP
51 712-03862 PREFABRICATED BRIDGE LUMP LUMP
52 712-03862 PREFABRICATED BRIDGE LUMP LUMP
53 715-04987 CONNECTION 3.000 EACH
54 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 227.000 LET
55 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 40.000 LET
56 715-46000 PIPE END SECTION, DIAMETER 12 IN. 6.000 EACH
57 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
58 715-94530 ADJUST WATER VALVE TO GRADE 8.000 EACH
59 716-11447 PIPE INSTALLATION, TRENCHLESS, 4 IN. 250.000 LET
60 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
61 720-45030 INLET, E7 4.000 EACH
62 720-97008 FIRE HYDRANT ASSEMBLY RELOCATE 1.000 EACH
63 722-60824 SURFACE MILLING 184.000 SYS
64 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
65 801-03291 CONSTRUCTION SIGN, D 1.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, III-A 12.000 LFT
69 802-03821 SIGN, SHEET, WITH LEGEND, 3.000 EACH
70 802-03896 BOLLARD 9.000 EACH
71 802-76055 SIGN POST, A 36.000 LET
72  805-95568 CONDUIT, PVC, 4 IN. 50.000 LET
73 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE 12.000 EACH
74 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 25,043.000 LET
75 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
76 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 252.000 LET
77 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 420.000 LET
78 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 12.000 EACH
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CALL ORDER : 295 CONTRACT ID : R -37393-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 200.000 SYS
14 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
16 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 800.000 SET
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 203-10106 AGGREGATE COLUMN LUMP LUMP
20 203-10106 AGGREGATE COLUMN LUMP LUMP
21 204-02290 SETTLEMENT PLATE 46.000 EACH
22 204-08414 STAKE, LATERAL 46.000 EACH
23 204-08415 STAKE, SETTLEMENT 45.000 EACH
24 205-06930 SPLASHPAD 8.000 TON
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 504.000 TON
26 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
27 205-06936 TEMPORARY SEDIMENT TRAP 131.000 TON
28 205-06937 TEMPORARY SILT FENCE 13,674.000 LET
29 205-06938 TEMPORARY SLOPE DRAIN. 189.000 LET
30 205-09543 NO. 2 STONE 2,923.000 TON
31 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 276.000 LEFT
32 206-51220 EXCAVATION, WET 150.000 CYS
33 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 165.000 CYsS
34 206-93520 TEMPORARY SHEET PILING 2,400.000 SFT
35 207-08264 SUBGRADE TREATMENT, TYPE II 6,652.000 SYS
36 207-08266 SUBGRADE TREATMENT, TYPE III 4,708.000 SYS
37 207-09934 SUBGRADE TREATMENT, TYPE IB 123,562.000 SYS
38 207-09935 SUBGRADE TREATMENT, TYPE IC 8,422.000 SYS
39 211-02050 B BORROW 34,264.000 CYs
40 211-06467 AGGREGATE FOR END BENT BACKFILL 92.000 CYs
41 211-09264 STRUCTURE BACKFILL, TYPE 1 3,036.000 CYs
42 211-09265 STRUCTURE BACKFILL, TYPE 2 476.000 CYsS
43 211-09266 STRUCTURE BACKFILL, TYPE 3 14,670.000 CYs
44 211-09268 STRUCTURE BACKFILL, TYPE 5 1,260.000 CYs
45 215-07043 CHEMICAL MODIFICATION, SOILS 49,425.000 SYS
46 301-07448 COMPACTED AGGREGATE NO. 53 BASE 8,643.000 TON
47 302-07455 DENSE GRADED SUBBASE 141.000 CYs
48 303-01180 COMPACTED AGGREGATE NO. 53 1,187.000 TON
49 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 889.000 TON
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CALL ORDER : 295 CONTRACT ID : R -37393-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 304-07493 WIDENING WITH HMA, TYPE B 51.000 TON
51 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,217.000 SYS
52 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 924.000 TON
53 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,170.000 TON
54 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,590.000 TON
55 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 4,656.000 TON
56 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 1,514.000 TON
57 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 412.000 TON
58 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 10,681.000 TON
59 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 4,181.000 TON
60 401-10258 JOINT ADHESIVE, SURFACE 23,442.000 LEFT
61 401-10259 JOINT ADHESIVE, INTERMEDIATE 23,197.000 LEFT
62 401-11785 LIQUID ASPHALT SEALANT 23,442.000 LEFT
63 402-10084 HMA FOR TEMPORARY PAVEMENT, B 418.000 TON
64 406-05520 ASPHALT FOR TACK COAT 27.000 TON
65 415-11527 BASE SEAL 31.000 TON
66 502-06457 PCCP, 9 IN. 117.000 SYS
67 503-05240 D-1 CONTRACTION JOINT 133.000 LEFT
68 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 3.000 EACH
69 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 7.000 EACH
70 601-01626 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 2 1.000 EACH
71 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4 1.000 EACH
72 601-02241 GUARDRAIL, REMOVE 3,004.000 LFT
73 601-03929 GUARDRAIL, W-BEAM, SHOP CURVED, 3 FT 0 IN., SPACING 57.000 LET
74 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
75 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
76 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 4,251.000 LFT
77 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING 19.000 LET
78 602-06729 BARRIER, DELINEATOR 31.000 EACH
79 603-06052 FENCE GATE, FARM FIELD, 47 IN. X 12 FT 2.000 EACH
80 605-06090 CURB, INTEGRAL CONCRETE 115.000 LFT
81 605-06120 CURB, CONCRETE 52.000 LET
82 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 1,172.000 LET
83 608-05741 WICK DRAIN 76,860.000 LFT
84 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 813.000 SYS
85 610-07487 HMA FOR APPROACHES, TYPE B 3,112.000 TON
86 610-08446 PCCP FOR APPROACHES, 6 IN. 98.000 SYS
87 611-06497 MAILBOX ASSEMBLY, SINGLE 20.000 EACH
88 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 7.000 EACH
89 615-01469 MONUMENT SECTION CORNER INSTALL 4.000 EACH
90 615-06490 RIGHT-OF-WAY MARKER 115.000 EACH
91 615-06505 MONUMENT, B 31.000 EACH
92 616-02320 GEOTEXTILES 9,555.000 SYS
93 616-05688 RIPRAP, CLASS 1 1,010.000 TON
94 616-06405 RIPRAP, REVETMENT 5,114.000 TON
95 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
96 621-02770 EROSION CONTROL BLANKET 2,710.000 SYS
97 621-02770 EROSION CONTROL BLANKET 18,403.000 SYS

98 621-03787 SEED MIXTURE D 8.000 LBS
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CALL ORDER : 295 CONTRACT ID : R -37393-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
99 621-03909 SEED MIXTURE, NATIVE 155.000 LBS
100 621-04258 SEED MIXTURE 4.000 LBS
101 621-06545 FERTILIZER 20.000 TON
102 621-06554 SEED MIXTURE U 6,975.000 LBS
103 621-06557 SEED MIXTURE T 13,949.000 LBS
104 621-06557 SEED MIXTURE T 17.000 LBS
105 621-06565 MULCHING MATERIAL 357.000 TON
106 621-06567 WATER 31.000 KGAL
107 621-06574 SODDING 8,560.000 SYs
108 621-08161 PERMANENT TURF REINFORCEMENT MAT 235.000 SYS
109 621-92968 SEED MIXTURE, WILD FLOWER 1.000 LBS
110 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 80.000 EACH
111 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 160.000 EACH
112 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
113 622-98200 SIGN, DO NOT DISTURB 20.000 EACH
114 628-09403 FIELD OFFICE, C 36.000 MOS
115 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
116 628-11977 COMPUTER SYSTEM 2.000 EACH
117 701-02938 CORED HOLE IN ROCK, 24 IN 18.000 LFT
118 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
119 701-09557 TEST PILE, DYNAMIC, PRODUCTION 73.000 LFT
120 701-09558 TEST PILE, INDICATOR, PRODUCTION 85.000 LFT
121 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
122 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
123 701-09682 PILE SHOE, HP 12 X 63 24.000 EACH
124 701-09683 PILE SHOE, HP 12 X 74 4.000 EACH
125 701-09739 PILE SHOE, HP 12 X 53 10.000 EACH
126 701-51195 PILE, STEEL H HP 12 X 53 192.000 LET
127 701-93658 PILE, STEEL H, HP, 12 X 63 1,437.000 LET
128 701-95780 PILE, STEEL H, HP 12 X 74 99.000 LFT
129 702-51005 CONCRETE, A, SUBSTRUCTURE 36.100 cyYs
130 702-51015 CONCRETE, B, FOOTINGS 18.400 cys
131 702-51863 FIELD DRILLED HOLE IN CONCRETE 145.000 EACH
132 702-92857 CONCRETE, C, SUBSTRUCTURE 146.400 CYS
133  703-06028 REINFORCING BARS 5,007.000 LBS
134 703-06029 REINFORCING BARS, EPOXY COATED 235,941.000 LBS
135 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 700.000 EACH
136 704-51002 CONCRETE, C, SUPERSTRUCTURE 588.600 cys
137 706-08497 REINFORCED CONCRETE MOMENT SLAB, 12.5 IN. 290.000 SYS
138 706-09960 RAILING, CONCRETE FC 259.000 LFT
139 706-11600 RAILING, CONCRETE FC 30.600 cYs
140 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
141 706-51020 RAILING, CONCRETE C 56.400 CYS
142 707-05984 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 45 IN. X 16 IN. 456.000 LFT
143 707-09848 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 66 IN. X 61 IN. 847.000 LFT
144 709-51821 SURFACE SEAL LUMP LUMP
145 709-51821 SURFACE SEAL LUMP LUMP
146 709-51821 SURFACE SEAL LUMP LUMP

147 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SET
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CALL ORDER : 295 CONTRACT ID : R -37393-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
148 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
149 714-11130 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 94.000 LFT
150 714-11196 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 97.000 LET
151 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 670.000 LET
152 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 29,179.000 LFT
153 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 2,436.000 LFT
154 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 65.000 LET
155 715-05122 PIPE, TYPE 1, CIRCULAR, 21 IN. 282.000 LET
156 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 136.000 LEFT
157 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 552.000 LEFT
158 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 87.000 LEFT
159 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 80.000 LEFT
160 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 518.000 LEFT
161 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 1,595.000 LEFT
162 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 546.000 LEFT
163 715-05172 PIPE, TYPE 3, CIRCULAR, 21 IN. 627.000 LET
164 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 369.000 LFT
165 715-05174 PIPE, TYPE 3, CIRCULAR, 27 IN. 81.000 LEFT
166 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 713.000 LEFT
167 715-05177 PIPE, TYPE 3, CIRCULAR, 36 IN. 108.000 LET
168 715-05407 PIPE, END BENT DRAIN, 6 IN. 200.000 LET
169 715-46005 PIPE END SECTION, DIAMETER 15 IN. 57.000 EACH
170 715-46010 PIPE END SECTION, DIAMETER 18 IN. 16.000 EACH
171 715-46015 PIPE END SECTION, DIAMETER 21 IN. 22.000 EACH
172 715-46020 PIPE END SECTION, DIAMETER 24 IN. 10.000 EACH
173 715-46025 PIPE END SECTION, DIAMETER 27 IN. 2.000 EACH
174 715-46030 PIPE END SECTION, DIAMETER 30 IN. 19.000 EACH
175 715-46040 PIPE END SECTION, DIAMETER 36 IN. 14.000 EACH
176 718-06531 OUTLET PROTECTOR, 3 77.000 EACH
177 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
178 718-52610 AGGREGATE FOR UNDERDRAINS 2,656.000 CYs
179 720-45030 INLET, E7 1.000 EACH
180 720-45035 INLET, F7 2.000 EACH
181 720-45045 INLET, J10 1.000 EACH
182 720-45410 MANHOLE, C4 4.000 EACH
183 726-92406 BEARING ASSEMBLY ELASTOMERIC 14.000 EACH
184 731-08252 LEVELING PAD 295.000 LET
185 731-93945 FACE PANELS, CONCRETE 20,655.000 SET
186 731-93946 WALL ERECTION 20,655.000 SET
187 731-93947 LEVELING PAD, CONCRETE 1,496.000 LEFT
188 734-10240 CUT-WALL, NO. 4,300.000 SET
189 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
190 801-04308 ROAD CLOSURE SIGN ASSEMBLY 19.000 EACH
191 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 159,596.000 LEFT
192 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 203.000 LEFT
193 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
194 801-06645 CONSTRUCTION SIGN, B 29.000 EACH
195 801-06775 MAINTAINING TRAFFIC LUMP LUMP

196 801-07119 BARRICADE, III-B 868.000 LEFT
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SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
197 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 9,177.000 LET
198 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,305.000 LET
199 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
200 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 579.000 LET
201 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 270.000 SET
202 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 36.000 SFT
203 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 178.000 SFT
204 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 2.000 EACH
205 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 333.000 LET
206 805-11744 HANDHOLE SIGNAL TYPE 2 3.000 EACH
207 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 10.000 EACH
208 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 4.000 EACH
209 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
210 805-78420 DISCONNECT HANGER 4.000 EACH
211 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,709.000 LET
212 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 470.000 LET
213 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 140.000 LET
214 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 598.000 LFT
215 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,444.000 LET
216 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
217 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 860.000 LET
218 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 2.000 EACH
219 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 2.000 SYs
220 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 7,854.000 LET
221 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,610.000 LET
222 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 43,558.000 LFT
223 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 37,191.000 LET
224 808-06716 LINE, REMOVE 11,142.000 LET
225 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
226 808-11959 LINE, PAINT, DOTTED, WHITE, 8 IN. 100.000 LET
227 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 319.000 LET
228 808-75078 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN. 116.000 LET
229 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 305.000 LET
230 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 17.000 EACH
231 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 9.000 EACH
232 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 397.000 EACH
SECTION NO. 0002 ROAD RECONSTRUCTION-HMA
233 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
234 203-02000 EXCAVATION, COMMON 125,998.000 CYs
235 203-02070 BORROW 190,300.000 cYs
236 301-07448 COMPACTED AGGREGATE NO. 53 BASE 10,847.000 TON
237 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,853.000 TON
238 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 9,671.000 TON
239 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 2,978.000 TON
240 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 23,183.000 TON
241 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 9,313.000 TON

242 401-10258 JOINT ADHESIVE, SURFACE 37,972.000 LEFT
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CALL ORDER : 295 CONTRACT ID : R -37393-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 ROAD RECONSTRUCTION-HMA
243 401-10259 JOINT ADHESIVE, INTERMEDIATE 37,972.000 LET
244 401-11785 LIQUID ASPHALT SEALANT 37,972.000 LET
245 406-05520 ASPHALT FOR TACK COAT 74.000 TON
246 415-11527 BASE SEAL 64.000 TON
247 615-06505 MONUMENT, B 27.000 EACH
248 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 34.000 EACH
249 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 34.000 EACH
SECTION NO. 0003 ROAD RECONSTRUCTION-PCCP
250 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
251 203-02000 EXCAVATION, COMMON 131,338.000 CYS
252 203-02070 BORROW 179,271.000 CYs
253 302-06464 SUBBASE FOR PCCP 20,395.000 CYs
254 501-09107 QC/QA-PCCP, 9 IN. 81,578.000 SYS
255 503-05240 D-1 CONTRACTION JOINT 46,280.000 LEFT
256 615-06515 MONUMENT, D 27.000 EACH
257 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 34.000 EACH

258 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 34.000 EACH
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CALL ORDER : 371 CONTRACT ID : RS-34932-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SLIDE CORRECTION AND ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
14 202-06541 REMOVE 4.000 EACH
15 202-96133 PIPE, REMOVE 293.000 LFT
16 203-02000 EXCAVATION, COMMON 12,225.000 cYs
17 203-02000 EXCAVATION, COMMON 508.000 cys
18 203-02070 BORROW 2,650.000 cys
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 6.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,142.000 LFT
21 205-06938 TEMPORARY SLOPE DRAIN. 30.000 LFT
22 206-51235 COFFERDAM LUMP LUMP
23 207-08204 SUBGRADE TREATMENT, TYPE IT 107.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 2,793.000 SYS
25 211-02050 B BORROW 2,130.000 cyYs
26 217-11917 DRYING SOILS FOR EMBANKMENT 500.000 TON
27 301-07448 COMPACTED AGGREGATE NO. 53 BASE 91.000 TON
28 303-01180 COMPACTED AGGREGATE NO. 53 269.000 TON
29 304-07490 HMA PATCHING, TYPE B 351.000 TON
30 304-07490 HMA PATCHING, TYPE B 418.000 TON
31 306-08033 MILLING, ASPHALT, 1 IN. 39,670.000 SYs
32 306-08432 MILLING, APPROACH 2,334.000 SYS
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 224.000 TON
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,216.000 TON
35 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 255.000 TON
36 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 548.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 18,063.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 18,063.000 LFT
39 402-07451 HMA WEDGE AND LEVEL, TYPE B 250.000 TON
40 406-05520 ASPHALT FOR TACK COAT 11.000 TON
41 601-02241 GUARDRAIL, REMOVE 795.000 LET
42 601-03467 ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S 4.000 EACH
43 601-94689 GUARDRAIL, END TREATMENT, OS 8.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 895.000 LFT
45 606-07484 MILLED HMA CORRUGATIONS 19,932.000 LET
46 610-07487 HMA FOR APPROACHES, TYPE B 26.000 TON
47 610-07488 HMA FOR APPROACHES, TYPE C 195.000 TON
48 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
49 615-06490 RIGHT-OF-WAY MARKER 36.000 EACH
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CALL ORDER  : 371 CONTRACT ID : RS-34932-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SLIDE CORRECTION AND ASPHALT RESURFACE
50 615-06505 MONUMENT, B 3.000 EACH
51 616-02320 GEOTEXTILES 589.000 SYS
52 616-05688 RIPRAP, CLASS 1 983.000 TON
53 616-06451 RIPRAP, UNIFORM 445.000 TON
54 616-07210 FIBER ROLL 845.000 LET
55 621-02770 EROSION CONTROL BLANKET 8,865.000 SYS
56 621-06545 FERTILIZER 0.800 TON
57 621-06553 SEED MIXTURE R 312.000 1BS
58 621-06565 MULCHING MATERIAL 4.000 TON
59 621-06567 WATER 38.000 kGAL
60 621-06574 SODDING 446.000 SYS
61 628-09402 FIELD OFFICE, B 9.000 MOS
62 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
63 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
65 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 18.000 MOS
66 715-03584 SAFETY METAL END SECTION, 4:1, DIA 18 IN. 2.000 EACH
67 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 20.000 LET
68 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 218.000 LET
69 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 48.000 LET
70 715-09064 VIDEO INSPECTION FOR PIPE 266.000 LET
71  715-46030 PIPE END SECTION, DIAMETER 30 IN. 2.000 EACH
72 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 40.000 LET
78 801-07119 BARRICADE, III-B 40.000 LET
79 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 36.000 SFT
80 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 949.000 LET
81 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 35,688.000 LET
82 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 29,087.000 LET
83 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 140.000 LET

84 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP



